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TASK PRICING SCHEDULE 
 
Backflow Prevention on Water System, NASA Glenn Research Center, Plum Brook Station 
Project Order Number 20384 
 
 
TASK PRICING SCHEDULE 
 
The Task Pricing Schedule shall be completed by the Contractor and will be considered a part of the Construction 
Project Proposal (CPP). 
 
This schedule reflects the fixed price amount for furnishing all services, labor, and material for all work associated 
with the “Backflow Prevention on Water System, Plum Brook Station” project (Project Order Number 20384) as 
depicted on project drawings dated 03/07/14 and the project specifications dated 03/11/14. 
 
BASE WORK PRICING 
 
Base project consists of all labor, equipment, and materials to perform the base work, as defined on the project 
drawings and in the project specifications.   

 
$  
 
 
 
TOTAL FIRM FIXED PRICE 
 
Total firm fixed price of Base and ALL Options: (Amount in Words): 
 
$  
 
 
 
 
DETERMINATION OF BEST VALUE 
 
The Government will evaluate offers and make the determination of the BEST VALUE offer on the basis of the 
submitted CPP items. 
 
 
COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 
 
The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days after the 
date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than 120 days after project award.  


